STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 11/ 05 I N SHASTA, Sl SKI YOU, PLUNAS, 05/ 13/ 05
CONTRACT NUMBER 02- 375204 LASSEN, TEHAMA AND TRI NI TY COUNTI ES CONTRACT CODE 'C '
LOCATI ON 02-TRI -36-9. 8 AT VARI QUS LOCATI ONS 33 CONTRACT | TEMS
UPGRADE PARK AND RI DE FEDERAL Al D ACST-000C (271)E

PG 000G (271) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB71 350, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 5 ENG NEERS EST 316, 785.00  AMOUNT OVER 75, 185. 00 PERCENT OVER EST 23.73
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 391, 970. 00 4 HUTCHI NS PAVI NG AND 530 246-4272
ENG NEERI NG | NC 00589312
16424 CLEAR CREEK ROAD FAX 530 246-4279
REDDI NG CA 96001
2 423, 631. 00 3 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132
00703199
P O BOX 493459 FAX 530 245-1016
REDDI NG CA 96049- 3459
3 429, 900. 00 5 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275- 7846
SHASTA LAKE CA 96019
4 439, 465. 00 2 ROBERT J FRANK CONSTRUCTI ON 530 222-1408
I NC 00520207
2806 TARVAC ROAD FAX 530 222-1429
REDDI NG CA 96003
5 491, 868. 00 1 K M F CONSTRUCTI ON 530 275-1685
00481931
P O BOX 5486 FAX 530 275-0706

SHASTA LAKE CA 96089



02- 375204 Bl D245

02-TRI - 36-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 05 05/ 13/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL STEEL STRUCTURES | NC RAI LI NG
PALO CEDRO CA
APPLY A LINE I NC STRI PI NG
ANDERSON CA
DAN WORD CONSTRUCTI ON CONCRETE

COTTONWOOD CA



02- 375204
02-TRI - 36-9 SUMMARY OF
05/ 11/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 13/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LI NE
ANDERSON CA

NORTH STEEL
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

PAVEMENT MARKI NGS ( PARTI AL)

HANDRAI L ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APPLY A LI NE
19562 N HI RI SCH COURT
ANDERSON CA 96007

Bl DDER | D NAME AND ADDRESS

I TEM5 6, 27 AND 33

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



02- 375204 Bl D245

02- TRI - 36- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 05 05/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00 8, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 000. 00 9, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 10 200. 00 2, 000. 00
6 (S) 150713 REMOVE PAVENMENT MARKI NG MR 25 325. 00 8, 125. 00
7 150740 REMOVE SI GN EA 1 250. 00 250. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 23 80. 00 1, 840. 00
9 151224 REMOVE DELI NEATOR EA 2 200. 00 400. 00
10 034395 RELOCATE BENCH EA 1 600. 00 600. 00
11 034396 RESET H GHWAY POST MARKER EA 1 250. 00 250. 00
12 152300 RESET OBJECT MARKER EA 1 250. 00 250. 00
13 152322 RESET ROADSI DE SI GN (WOOD POST) EA 3 300. 00 900. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 55 175. 00 9, 625. 00
15 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 130 115. 00 14, 950. 00
16 153218 REMOVE CONCRETE S| DEWALK M2 200 75. 00 15, 000. 00
17 034397 RESET WOOD BARRI ER EA 1 4, 500. 00 4, 500. 00
18 156572 REMOVE RAI LI NG M 38 35. 00 1, 330. 00
19 190101 ROADWAY EXCAVATI ON VB 290 125. 00 36, 250. 00
20 198001 | MPORTED BORROW VB 56 150. 00 8, 400. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 47 150. 00 7, 050. 00
22 (S) 034398 MULCH ( EROSI ON CONTROL) VB 13 450. 00 5, 850. 00
23 260201 CLASS 2 AGGREGATE BASE VB 210 150. 00 31, 500. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 670 120. 00 80, 400. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 760 33.00 25, 080. 00
AREA)
26 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 23 200. 00 4, 600. 00
27 566011 ROADSI DE SI GN - ONE POST EA 13 350. 00 4, 550. 00
28 034399 I NSTALL KI OSK LS LUMP SUM 4,500. 00 4, 500. 00
29 034400 ROCK SLOPE PROTECTION (1/4 T, METHOD A) TONN 70 95. 00 6, 650. 00
30 731502 M NOR CONCRETE (M SCELLANEQUS VB 40 1, 450. 00 58, 000. 00
CONSTRUCTI ON)
31 820107 DEL| NEATOR ( CLASS 1) EA 1 250. 00 250. 00
32 (S) 839514 HANDRAI LI NG M 71 220. 00 15, 620. 00
33 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 130 175. 00 22, 750. 00

TOTAL 391, 970. 00
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02- 375204

02-TRI - 36-9

05/ 11/ 05

423, 631. 00

SUMMAR

Y

OF

REMA

134000.
19000.
4025.
3900.
12000.
28000.
44000.
100.
28400.
19500.

429, 900. 00

NI NG BI DDERS

FOURTH
BI D AMOUNT

2,500. 00 2500.
2,500. 00 2500.
5, 000. 00 5000.
12, 000. 00 12000.
200. 00 2000.
100. 00 2500.
300. 00 300.
100. 00 2300.
50. 00 100.
300. 00 300.
50. 00 50.
50. 00 50.
150. 00 450.
100. 00 5500
100. 00 13000
75. 00 15000
600. 00 600
20. 00 760
80. 00 23200
150. 00 8400
160. 00 7520
300. 00 3900
160. 00 33600.
220. 00 147400.
30. 00 22800.
100. 00 2300.
500. 00 6500.
4,000. 00 4000.
150. 00 10500.
2, 000. 00 80000.
75. 00 75.
160. 00 11360.
100. 00 13000.
439, 465. 00

Bl D245
PAGE 5
05/ 13/ 05
FI FTH
Bl D AMOUNT
2, 000. 00 2000
5, 000. 00 5000.
10, 000. 00 10000.
30, 000. 00 30000.
1, 000. 00 10000.
30. 00 750.
600. 00 600.
30. 00 690.
35. 00 70.
650. 00 650.
100. 00 100
100. 00 100
350. 00 1050
100. 00 5500
50. 00 6500
66. 00 13200
1, 200. 00 1200
100. 00 3800
155. 00 44950
100. 00 5600
100. 00 4700
200. 00 2600
125. 00 26250.
167. 00 111890.
42.00 31920.
56. 00 1288.
500. 00 6500.
10, 000. 00 10000.
150. 00 10500.
2,450. 00 98000.
100. 00 100.
360. 00 25560.
160. 00 20800.
491, 868. 00



